
Utah Department of Transportation

Project Name:

Project Number: Bid Opening:

Estimated Completion:

Length of Project:

Pavement Surfacing Width:

Concept:

County:

% of Engineer's Estimate

06/10/2008

2.27

32

STP-1584(1)0

BLUEBELL CONNECTOR ROAD; SR-87 TO SR-121                    

ROAD - Asphalt Pavement Reconstruction

DUCHESNE

Company Bid

Abstract of Bids

Engineer's Estimate: $1,751,745.68

325 N 950 W
SPRINGVILLE, UT 84663

$2,472,243.89CONDIE CONSTRUCTION COMPANY, INC. 141.13 % NONRESPONSIVE

P.O. BOX 459
1368 S 3000 W
ROOSEVELT, UT 84066

$2,533,569.72BURDICK PAVING 144.63 %
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BURDICK PAVING
P.O. BOX 459
1368 S 3000 W
ROOSEVELT,UT 84066

Project No: STP-1584(1)0
Project Name: BLUEBELL CONNECTOR ROAD; SR-87 TO SR-121
Desc of Construction: ROAD - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: DUCHESNE (13)

CONDIE CONSTRUCTION 
COMPANY, INC.
325 N 950 W
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

766Equal Opportunity Training00830001U 7,660.00 7,660.0010.0010.00 7,660.00Hour 10.001
1Mobilization012850010 204,450.00 288,433.48288,433.48204,450.00 325,000.00Lump 325,000.002
1Public Information Services013150010 4,000.00 13,626.3813,626.384,000.00 2,500.00Lump 2,500.003
1Traffic Control015540005 60,000.00 61,242.6261,242.6260,000.00 78,000.00Lump 78,000.004

82Check Dam (Fiber Roll)015710025 512.50 1,650.6620.136.25 2,706.00ft 33.005
1264Silt Fence015710030 4,044.80 4,297.603.403.20 5,056.00ft 4.006
675Drop-Inlet Barrier (Fiber Roll)015710075 13,500.00 5,541.758.2120.00 11,475.00ft 17.007
159Temporary Fence01571015P 636.00 1,065.306.704.00 1,431.00ft 9.008
850Dust Control and Watering015720020 10,200.00 37,400.0044.0012.00 31,875.001000 gal 37.509

1Survey017210010 10,000.00 46,383.2046,383.2010,000.00 44,705.56Lump 44,705.5610
8Move Mailbox018910020 2,368.00 1,996.80249.60296.00 3,200.00Each 400.0011

23Reconstruct Meter Box018920030 9,200.00 9,616.07418.09400.00 32,200.00Each 1,400.0012
2Reconstruct Air Release Valve01892003P 2,000.00 921.98460.991,000.00 5,000.00Each 2,500.0013

23Reconstruct Valve Box018920040 9,430.00 17,083.71742.77410.00 10,350.00Each 450.0014
14Reconstruct Manhole018920050 10,500.00 16,778.861,198.49750.00 16,800.00Each 1,200.0015

8990Granular Borrow (Plan Quantity)020560015 179,800.00 266,014.1029.5920.00 233,740.00cu yd 26.0016
3Relocate Fire Hydrant02082001P 15,000.00 6,380.432,126.815,000.00 11,100.00Each 3,700.0017
2Remove Catch Basin022210030 1,000.00 736.90368.45500.00 1,000.00Each 500.0018
1Remove Diversion Box022210035 600.00 390.59390.59600.00 500.00Each 500.0019

2570Remove Fence022210080 6,425.00 8,532.403.322.50 6,425.00ft 2.5020
574Remove Pipe Culvert022210095 7,462.00 8,799.4215.3313.00 8,610.00ft 15.0021
323Remove Concrete Ditch02221009P 3,230.00 3,026.519.3710.00 4,037.50ft 12.5022
245Remove Concrete Sidewalk022210110 2,450.00 2,682.7510.9510.00 3,920.00sq yd 16.0023
413Remove Concrete Driveway022210115 4,956.00 5,687.0113.7712.00 7,434.00sq yd 18.0024
46Remove Concrete Curb and Gutter022210125 230.00 481.6210.475.00 552.00ft 12.0025

7421Remove Asphalt Pavement022210165 37,105.00 57,290.127.725.00 29,684.00sq yd 4.0026
7Clearing and Grubbing (Plan Quantity)022310020 21,000.00 46,385.786,626.543,000.00 3,500.00Acre 500.0027

8053Roadway Excavation (Plan Quantity)023160020 80,530.00 103,883.7012.9010.00 140,927.50cu yd 17.5028
49418 Inch, Class C, smooth026101081 32,110.00 20,071.2240.6365.00 31,122.00ft 63.0029
14824 Inch, Class C, Smooth026101088 10,656.00 6,813.9246.0472.00 10,064.00ft 68.0030

168115 Inch Irrigation/Storm Drain, Class C, smooth026101384 75,645.00 74,720.4544.4545.00 100,860.00ft 60.0031
122018 Inch Irrigation/Storm Drain, Class C, smooth026101386 61,000.00 50,166.4041.1250.00 76,860.00ft 63.0032
26912" Casing02610153P 6,725.00 26,700.9499.2625.00 45,192.00ft 168.0033

2Screw Gate and Frame 24 inch026110055 7,000.00 2,751.501,375.753,500.00 6,000.00Each 3,000.0034
1844Underdrain, 4 inch02622001D 22,128.00 117,038.6863.4712.00 114,328.00ft 62.0035

104 ft Manhole02633001P 20,000.00 21,637.602,163.762,000.00 28,000.00Each 2,800.0036
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BURDICK PAVING
P.O. BOX 459
1368 S 3000 W
ROOSEVELT,UT 84066

Project No: STP-1584(1)0
Project Name: BLUEBELL CONNECTOR ROAD; SR-87 TO SR-121
Desc of Construction: ROAD - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
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Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Rectangular Grate And Frame (Bicycle Safe 026350040 16,000.00 21,577.001,078.85800.00 13,000.00Each 650.0037
Grating)

5Solid Cover and Frame026350045 4,500.00 5,755.301,151.06900.00 3,375.00Each 675.0038
147Manhole Steps, Std Dwg GF 6026350050 1,470.00 884.946.0210.00 1,470.00Each 10.0039

3719Untreated Base Course (Plan Quantity)027210020 117,148.50 139,760.0237.5831.50 122,727.00cu yd 33.0040
3712HMA - 3/4 inch027410060 278,400.00 462,478.08124.5975.00 408,320.00Ton 110.0041

17Pavement Message Paint027650020 380.80 1,185.9269.7622.40 425.00Each 25.0042
1844Remove Pavement Markings027650030 1,844.00 2,397.201.301.00 1,659.60ft 0.9043

24736Pavement Marking Paint027650060 8,657.60 4,452.480.180.35 2,473.60ft 0.1044
543024" High Back Concrete Curb and Gutter02771002P 76,020.00 118,591.2021.8414.00 114,030.00ft 21.0045
560Concrete Driveway Flared,  6 inch  Thick027710040 3,920.00 4,267.207.627.00 3,640.00sq ft 6.5046

7994Concrete Driveway Flared, Modified, 6 inch 02771004P 55,958.00 60,914.287.627.00 55,958.00sq ft 7.0047
Thick

1Pedestrian Access Ramp027710059 1,500.00 1,441.871,441.871,500.00 3,200.00Each 3,200.0048
4027Concrete Sidewalk027760010 22,148.50 25,893.616.435.50 20,135.00sq ft 5.0049
2610Concrete Flatwork  6 inch  thick027760040 18,270.00 19,888.207.627.00 18,270.00sq ft 7.0050

794 ft Chain Link Fence, Type II028210014 1,007.25 1,431.4818.1212.75 1,185.00ft 15.0051
9355 ft Chain Link Fence, Type II028210016 13,090.00 18,008.1019.2614.00 16,830.00ft 18.0052
14Chain Link Brace Post028210044 4,200.00 1,427.16101.94300.00 6,300.00Each 450.0053
2Chain Link Gate, H= 5 ft  X  W= 8 ft028210066 700.00 453.06226.53350.00 970.00Each 485.0054

576Right-of-Way Fence, Type A  (Metal Post)028220010 5,760.00 2,033.283.5310.00 6,336.00ft 11.0055
8Right-of-Way Brace Post028220105 4,000.00 1,359.20169.90500.00 3,880.00Each 485.0056
1Specialty Improvements - Parcel #302874001* 8,000.00 5,691.595,691.598,000.00 10,000.00Lump 10,000.0057
1Specialty Improvements - Parcel #502874002* 2,500.00 4,054.904,054.902,500.00 10,000.00Lump 10,000.0058
1Specialty Improvements - Parcel #902874003* 2,500.00 4,077.564,077.562,500.00 10,000.00Lump 10,000.0059
1Specialty Improvements - Parcel #10A02874004* 3,500.00 4,154.014,154.013,500.00 10,000.00Lump 10,000.0060
1Specialty Improvements - Parcel #6A02874005* 5,000.00 3,114.793,114.795,000.00 10,000.00Lump 10,000.0061
1Specialty Improvements - Parcel #8A02874006* 3,000.00 4,530.624,530.623,000.00 10,000.00Lump 10,000.0062

17Remove Sign Less Than 20 Square Feet028910270 1,700.00 1,917.26112.78100.00 4,505.00Each 265.0063
6306Reinforcing Steel032110020 10,278.78 7,125.781.131.63 11,729.16lb 1.8664

52Concrete- Small Structure033100020 46,800.00 55,770.521,072.51900.00 39,000.00cu yd 750.0065
                                                                                          Subtotal 1,661,806.73 2,328,527.06 2,361,232.92

20 - STRUCTURES

1Modular Block Wall-01 (Est. Lump Qty: 165 sq 02831015* 7,800.00 9,502.889,502.887,800.00 6,930.00Lump 6,930.0066
ft)

1Modular Block Wall-02 (Est. Lump Qty: 200 sq 02831016* 10,725.00 11,518.5011,518.5010,725.00 9,200.00Lump 9,200.0067
ft)
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1Headwall-0202831018* 2,500.00 18,337.9218,337.922,500.00 8,875.00Lump 8,875.0068
                                                                                          Subtotal 21,025.00 39,359.30 25,005.00

30 - LANDSCAPING

4Wood Fiber Mulch029110010 4,800.00 7,928.601,982.151,200.00 7,200.00Acre 1,800.0069
32451Strip, Stockpile, and Spread Topsoil (Plan 029120050 40,563.75 65,875.532.031.25 97,353.00sq yd 3.0070

Quantity)

3Drill Seed029220010 2,400.00 2,718.36906.12800.00 4,800.00Acre 1,600.0071
1Broadcast Seed029220030 450.00 1,019.381,019.38450.00 1,500.00Acre 1,500.0072

17086Turf Sod029220060 11,960.20 19,136.321.120.70 13,668.80sq ft 0.8073
                                                                                          Subtotal 60,173.95 96,678.19 124,521.80

40 - SIGNING

22Delineator Type I028420010 550.00 993.9645.1825.00 1,430.00Each 65.0074
4Delineator - Culvert Marker028420030 140.00 206.4851.6235.00 260.00Each 65.0075
4Sign Type A-1,  24 inch  X  30 inch028910050 1,200.00 952.40238.10300.00 3,440.00Each 860.0076
9Sign Type A-1,  30 inch  X  30 inch028910060 3,150.00 2,259.54251.06350.00 8,100.00Each 900.0077
1Sign Type A-1, 36 inch X 24 inch02891006P 400.00 337.52337.52400.00 980.00Each 980.0078
1Sign Type A-1,  48 inch  X  36 inch02891007P 500.00 502.62502.62500.00 1,100.00Each 1,100.0079
8Sign Type A-2,  6 inch  X  36 inch02891012P 2,400.00 2,122.72265.34300.00 6,000.00Each 750.0080
2Relocate Sign Less Than 20 Square Feet028910285 400.00 304.10152.05200.00 1,500.00Each 750.0081

                                                                                          Subtotal 8,740.00 7,679.34 22,810.00

Total: 1,751,745.68 2,472,243.89 2,533,569.72

Percent of Engineer's Estimate: 144.63 %141.13 %


